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MOD No. MOD Date CCR No. CCR Date Affectivity
488 03/07/02 2414 02/04/02 Item 128
489 03/07/02 1893 01/14/02 Item 132
500 04/19/02 1808 03/25/02 Item 131
510 05/10/02 1880A 01/30/02 Item 133 and 134
527 10/11/02 1943 09/23/02 Items 47, 106, 107, 111, 131

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




B. Shi pping Instructions

Delivery of the following itens shall be to:

M. denn Stewart

Contracting O fice, Code 214.2

Bui | ding 6 Room V246

Goddard Space Flight Center
Greenbelt, MD 20771

(or as specifically identified in the
contract schedul e:

Item nunmbers 14, 33, 34, 52, 93 through 98, and 128

Delivery of all other itens shall be to:

PCES Program Docunent ati on Control Center, Code 480
Bui | ding 6 Room S201

CGoddard Space Flight Center

G eenbelt, MD 20771

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350
Attachnment 2 Part C

B‘SFS

1h, 1e

S5.2.7; S5.2.11; 1le

Action

ltem Descri ption Requi r ed Ref .

1. Program Spacecraft Revi ew I $4.2.3
Handout

2. Satellite Storage and R
call-up Plan including: S11.8
Battery Handling Plan and A S11. 9. 2;
Sol ar Array Handling Pl an

3. Satellite Launch R S5.2.13
Qper ati ons Handbook
Dr af t
Fi na

3A Launch Operations & Test Procedures
Draft/Current Revision R S12
Fi nal R

4. Activation & Eval uation I S5.2.12
Report for each satellite

5. Alignnment and Calibration I S5.2.13
Handbook for each
Satellite

6. Pr ogranmm ng and Contr ol R S5.2.13
Handbook. New issue for N
Updates for L M and N

7. Confi gurati on Managenent A S4.4
Pl an

8. Peri odi ¢ Progress Report I S5.2.1.1

S11.9.3

le
75/ 1e

2
2

S14. 3 50H
1R

40H
1R

Har dcopy- 150H
El ectronic
Medi um 1

le

1/ 1e

Page 1

Delivery Date

At SSR revi ews
At PSR revi ews

St orage —60 days
new for KLMNN (Sunnyval e
facility)

New book for K and new for N, updates
generated for L,MN

call up plus 30 days
call up plus 90 days

L-90 days for M N, L-120 days for N
L- 60 days

60 days after
conpl etion of A&E

30 days before I aunch

Conpl eti on of environnenta

testing +2 nonths

NOAA- K (new i ssue), 60 days after
storage for NOAA-N (new) updates 60
days before launch for L,MN

Updat es as generated
(1) Weekly, thru N Env. Test (except

when item #1 occurs)
(2) Monthly, Post N Env. Test

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350
Attachnment 2 Part C
ltem Descri ption
9. Per f or mance
Assurance and CM Reports
(i ncludi ng updated CCB | ogs)
10. Mass Properties and
Power Reports
11. Reserved
12. Reserved
13. Fl i ght Software Maintenance
Pl an
14. Budget Cycle Mdified 533Q
15. Any applicabl e Program
Docurent (Non-proprietary)
16. Reserved
17. General | nstrunent
Interface Specification
18. Uni que | nst runent
Interface Specification(s)
19. NOAA- K, L, M NN Perf. Spec
at the Subsystem
Level for Spacecraft
| 9A. NOAA- K, L, M NN Perf. Spec
at Conponent Level for
the Spacecraft

Action
Requi r ed Ref . Qy. Delivery Date
I S4.7 As part of Program
S5.2 Revi ew
Pl.6
R S5.2.12 5 Sem - annua
A S6. 5 1 12/ 31/00 original rel ease
le Updat es as generated
w | atest incl. ECN
I S5.2.1.2.2 1 As requested
le
R S5.2 1 As requested
A S5.2.3 1 Updat es as
le generated with
| at est incorporated
(ECN attached-1 hardcopy)
A S5.2.3 1 Updat es as generated
le with | atest incorporated
(ECN attached-1 hardcopy)
A S5. 2; 1, 1le Updat es as generated
S5.2.8;
S5.2.10
I S5. 2; 1 As baselined for
Sb. 2. 8; as gener at ed
S5.2.10

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.

Page 2

NQAA- K t hen updat es



NAS5- 30350

Attachnment 2 Part C

ltem

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

Descri ption

Satellite/ Gound System
I nt erface Docunent

Parts, Materials, and
Process Pl ans Revi si ons

I ndentured Drawi ng List
Reser ved

G ass | Changes
(I'ncl. CCR)

Class Il Changes

N &N Famly Tree
(Spec. Tree)

Reserved

Reserved

Reserved

SOCC Si nul ation Tapes with
Descri ptive Docunentation
for each Satellite
Reserved noved to #53
New Technol ogy Reports
CGover nrent Fur ni shed
Property Reports

(Form 1018)

Subcontracting Reports
(Form 294 and 295)

Action

Requi r ed Ref .
A S5.2.3
A S9. 4
I S5.2.2
A S5. 2. 1.
R S5. 2. 1.
I S5.2. 1.
I S14.5.1
I S4.9
R C
R C

1

1

3

e

= .

Page 3

Delivery Date

Updat es as generated
New for N
As generated

As updat ed

As generat ed

Monthly (Class Il changes
delivered as generated to on-site
del egat ed representative)

As updat ed

As requested

As required by the contract

As required

As required

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachment 2 Part C

ltem Descri ption

35. Reserved

36. M shap Report

37. Reserved

38. Pre-1aunch Qperations Letter
39. Syst em Desi gn Report

a. Initial Release KLM
b. Update KLM
c. Updat e/ Revision for NN

40. Desi gn Revi ews

a. Data Package
b. Action Item Responses

41. Ant enna Mbdel Test
Reports

42. Satellite Logic Diagrans

43. Al'l Tiros Technical Meno

44, Fl i ght Software

a. Flight Software Test Load
Package (TLP) or Flight Load
Package (FLP)

b. Flight Software Interim
Load Package (ILP)

45. ULP Menory lmage with | LP
TLP1/ TLP2 or FLP1/FLP2
Overl ay

Action

Requi r ed Ref .
R C
I S14.5.3
R S5.2.12
R S4.2.2
R S4.2.2
I S4.2.2
R S7.6.2
R S5.2.2
I S5.2. 1.
R S6. 4
R S6. 4
R S6. 4
R S6. 4

<

40

2/ 2e

Page 4

Delivery Date

As required

Each satellite at call-up +30 days

a. 12/15/89
b. Septenber 1995
c. N Pre-Environnental Review

2 Weeks prior to Design Review

30 days after Design Review

As generated

Conpl ete set for NOAA-K and N, then

as updat ed

Mont hl y

Wth each new rel ease

Wth each new rel ease

Wth each new rel ease

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachnment 2 Part C

ltem

46.

47.

48.

49.

50.

51.

52.

53.

Descri ption

Al Operating Handbooks
for New Conputer Equip.

ATNAGE Har nessi ng &
I nt erconnecti ng Di agrans

ATNAGE Software Spec.

ATNAGE Dat a Base for each
Satellite

Test Reports (S/C level)

Reserved

Earned Val ue Managenent
Reports

Qual ity Assurance Pl an.
In addition to the data
called for in the text,
the following itens

(a through d) shall be

submi tted:

a. Contractor's
practices and pro-
cedures referenced
in the Plan

b. Audit program

Action
Requi r ed Ref .
I S10. 2
I S10. 2
I S10.5.1.3
S10. 2
R S10. 2
I S5.2.9
R S5.2.1.3
P3.2.4
R S$4. 10;
S5.2.1.2
I Pl.3
S9.1
A P10.1 (SPAI P)
A

Pl.3.1

Pl.9; 1.9.1

le
2h

le

Page 5

Delivery Date

Avail abl e at Contractor's

facility at Hardware Acceptance Test

As Updat ed

Final 24 nmonths after authority
to proceed (ATP) with ATNAGE
upgr ade buil ds

As Updat ed

For each new rel ease

A one page report 2 weeks

after test conpletion of all IPFs

DET's, SEPET's

20" of each nonth

a. Provided with proposa

b. Update before contract
awar d
c. Updates, as generated

Itens a through d available for
review at Contractor facility

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.
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1808,
1943



NAS5- 30350

Attachnment 2 Part C

Action
ltem Descri ption Requi r ed
c. Procedure for
control of
unschedul ed
activities during
i ntegration and
verification
testing
d. Parts Control Plan (PCP) R
e. System Saf ety | npl emren-
tation Plan
f. Reserved
g. ATNACGE Per f or mance I
Assurance Pl an
A
A
54, Previ ously desi gned,
fabricated, or flown
har dwar e dat a:
a. Prelimnary I
b. Update A
55. GSFC Fl i ght Assurance R

Revi ew Package

GRS R
aoy
NN D
oG

Delivery Date

60 days after contract nod.

1. Wth proposal
2. Update before contract
awar d

3. Update as generated

Provi ded with proposal

At tinme of GSFC Flight Assurance PDR

2 weeks before review
neeti ng

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350 Page 7
Attachnment 2 Part C

Action
ltem Descri ption Requi r ed Ref . Qy. Delivery Date
56. Verification Plan: P3.2.1
S5.2.7
a. Initial A 5 Provi ded with proposa
b. Baseline A 5 Wth contract
c. Update A 5 As required
57. Verification Specification: P3.2.2
a. Initial I 5 Provi ded with proposa
b. Baseline A 5 Wth contract
c. Update A 5 As required
58. Verification Procedures R P3.2.3 5 15 days before the particular test
S11.0 activity for subsystem
and spacecraft |evels
59. Reserved
60. Oper ations Hazard R P4.4.3 5 30 days before an activity
Anal yses/ Reports S11.5 or use of a facility
61. Saf ety Data Package: P4.9
Fi rst subm ssion A 5 4/ 14/ 89
Second subm ssion A 5 At start of K and N Accum
& Assy
Third subni ssion A 5 Novermber 15, 1991
Fi nal A 5 90 days before NOAA-K thru N Flight
Assurance FRR
62. Launch Conpl ex Safety R P4. 10 5 60 days before shipnent of
Pl an I nputs NOAA-K thru N to launch site

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachment 2 Part C

ltem Descri ption

63. M ssil e System G ound
Saf ety Package I nputs

64. Reser ved

65. Reser ved

66. Contractor DPA Procedures
and Requirenents

67. Reserved

68. Reserved

69. Reserved

70. Materials list (inorganic

and pol yneric),
lubrication list, process
list:

a. Prelimnary

b. Fina
c. Updates
71. Fai |l ure Modes, Effects,

and Criticality Anal yses
and Critical ltenms List:
a. Prelimnary

b. Fina

c. Updates

Action
Requi r ed Ref .
R P4. 11
R P5.2.6
P6.4.c,
d, e, f
R
A
A
P7.3.1
R
R
R

S E

1

Page 8

Delivery Date

120 days before shi pnent
of NOAA-K thru N to launch site

As generat ed

30 days before GSFC Fli ght
Assurance PDR

30 days before GSFC Fli ght
Assurance CDR

As required 30 days prior to planned
use

30 days before GSFC Fli ght
Assurance PDR

45 days after GSFC Fli ght
Assurance CDR

Wth class 1 changes

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350 Page 9
Attachnment 2 Part C

Action
ltem Descri ption Requi r ed Ref . Qy. Delivery Date
72. Parts Stress Anal yses: P7.3.2
a. Prelimnary R 5 30 days before GSFC Flight Assurance
PDR
b. Final R 5 30 days after GSFC Fli ght
Assurance CDR
c. Updates R 1 Wth class I/11 changes
73. Trend Anal yses: P8. 13. 1. 3b;
P8.13.2.2; $4.7
a. List of paraneters I 5 At tinme of GSFC Flight
to be nonitored Assurance CDR
b. Trend anal yses I S11.2.3.3 1 As required
le
74. Limted-life List: P7.4
a. Prelimnary R 5 30 days before GSFC Flight Assurance
PDR
b. Final R 5 30 days before GSFC Fli ght
Assurance CDR
c. Updates R 1 As changes are made
le
75. Fabricati on and Assenbly P8. 10.1
Fl ow Pl an:
a. Prelimnary R 5 30 days before GSFC Fli ght
Assurance PDR
b. Final R 5 Cct ober 31, 1989

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachnment 2 Part C

ltem

76.

77.

78.

79.

80.

81.

82.

83.

84.

Descri ption

Reserved noved to #53

MRB Deci si ons on
Non- conf or mance

Request for
Repai r/ Use- As-1s
St andard Repair
Pr ocedur es

Mal f unction/ Fail ure
Reporti ng:

a. Reserved
b. Witten
Noti fication
c. Reserved
d. Mal function/Failure
Report C oseout (MR form
Reserved noved to #80

Response to Alerts

Alerts (LMVB generat ed)

Procedures for Product
Handl i ng:

a. Prelimnary

b. Fina

Action
Requi r ed Ref .
I P8. 13.
A P8. 13.
A P8. 13
P8. 13
S17.1
I
R P8. 13
R P8. 14
I P8. 14
P8. 21
I
A

Qy.
1.3 1
1.3.¢c 1
.1.3.c.1 1

.2.1, P8.13.2.2,

le

.2.2; S17.1 1

Page 10

Delivery Date

Make avail abl e at
facility

As generated

As generat ed

Wthin 5 working days as part
of DR database submitta

Conpl etion of required
actions as part of DR database
subnitta

10 wor ki ng days after
recei pt of notification

As generat ed

30 days before GSFC Fli ght
Assurance CDR

30 days before use

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350 Page 11
Attachnment 2 Part C

Action
ltem Descri ption Requi r ed Ref . Qy. Delivery Date
85. Accept ance Data Package R P8. 23 5 2 weeks prior to pre-ship
for each end-item (S/ Q) revi ew
conpri si ng:
a. As-built P8.3, P8.16
configuration |ist
b. List of P.5.3
parts/devi ces used
in the hardware
c. List of materials P6. 4

and process that
were used in the
har dwar e

d. Satellite operating tines including P3.2.4, P3.3.2.4
total operating tinme and cycle records

e. List of open itemns P8. 15. 3. 2; P8.15. 3. 3;
with reasons for P8.13.2.1
itens being open

f. Reserved in item #61

g. Listing and status P3.3.2.3; P7.4;
of all identified P8.5.4; P8.10.2g
life-limted itens

h. Reserved

i. Results of the P3.3.2.1; P8.15.3.2;
final conprehensive P8. 15. 3. 3
performance test

86. Reserved noved to #53

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachnment 2 Part C

ltem

87.

88.

89.

90.

91.

92.

93.

94.

95.

96.

Descri ption

Cont am nati on Contr ol
Pl an:

a. Initial
b. Baseline
c. Update

Flight S/WTest Plan

a. First subm ssion
b. Updates

St andards for Software
and Docunent ati on

Sof twar e Non-conf ormance Summary |

Reports

Reser ved

Reserved see item #128
Mat eri al |nspection and

Recei vi ng Report (DD 250)

Certificate of Conformance

Requests for Government
Bills of Lading (GBL)

Payment | nformation

Action
Requi r ed Ref .
P9. 2
I
A
A
R P10. 2
R P10. 3
P10. 5
A C
R C
A C
R C

<

Delivery Date

Wth proposal
Wth contract

As required

At PDR
As required

At PDR

Mont hl 'y

Time of delivery of item
listed in DI of the
contract

VWhen aut horized in witing,
any supplies which require
i nspection at source

As required

Provi ded with proposal

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.
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NAS5- 30350

Attachnment 2 Part C

ltem Descri ption

97. I ndustrial Plan Equi pnent

Requi sition (DD 1419)

98. Gasses/ Propel | ant
Noti fi cati on

99. Reserved

100. Dat a on Nonconventi ona
Applications of Materials

101. Engi neeri ng Draw ngs for
Material s

102. Conpatibility Test Interface
Pl ans

103. Vehi cl e Model i ng and
Traj ectory Documnentation

104. Li st of Spares

105. Spacecraft Operations
Manual

106. AGE Test Pl an

107. AGE Mai ntenance Pl an

108. Reserved in item 25

109. Encrypti ng Equi pment

Interface Specification

110. Ascent Phase
Docunent ati on

Action

Requi r ed Ref .
A C
I C
A P6.4. a
I P6.4.b
R S11.7.1
R S7.9
I S8. 3
I S9. 9
A S10. 3
A S10.5.3
A S10.5.1.3

S10.5.3

A S15.0
R S18.0

CE

le

le
le

Page 13

Delivery Date

30 days in advance of
intention to acquire or
fabricate a centrally
reportabl e equi pnment item(s)

60 days prior to need

30 days before use of
mat eri a

Upon request
2 weeks prior to N conpatibility
test.

Updates for N as required.

As generated

As generat ed
VWhen updat ed

30 days prior to AGE Test;
As generat ed

As required by NAGE
Confi gurati on Change

Final 24 nonths after ATP with
ATNAGE upgrade buil ds

As generated

As generated

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350

Attachnment 2 Part C

ltem
111.

112.
113.

114.

115.

116.

117.
118.

119.

120.
121.

ltem

122.

123.

124.

Action

Descri ption Requi r ed Ref .
AGE Logi c Di agram R S5.2.2

R S$10.5.1.3

S5.2.2
ACGE Docunent ati on I S10. 2
Spacecraft Conputer Program R S5.2.8.2
Speci fications
GSE Comput er Program R S5.2.8.3
Speci fications
Reserved
Reserved see item #36
Reserved
Schedul es I SOwv 4.3
a. Master Schedul e SOV 4.3.1
b. Integration & Test Summary Schedul e SOW 4.3.2
c. Detailed | &T Schedul es By Shift SOWN4.3.3
d. Internedi ate/ Cost Account Pl ans SOV 4.3. 4
Subt ask Schedul es
EDR Docunentati on Reduction fromR SOwW 10. 10
spacecraft/instrunent shipments
Reserved
Saf ehol d System Concept Review R SOWN7.3.2
(SCR)
Action

Descri ption Requi r ed Ref .
Saf ehol d SCR Presentation R SOW7.3.2
Package/ Materi al s
Reserved
PACS Workstation Security Plan A SOW 10. 12

le
le
le

1
1 copies/
shi pnent

le

1

Page 14
Delivery Date
As generat ed
Final 24 nonths after ATP with Mod
ATNAGE upgrade buil ds gﬁ
As generat ed %ﬁ%

Wth each nmodul e change

As generated

Weekly (part of item #8)

Monthly (MS project)

Weekly (part of item #8)

(Contain 1 week of history/actuals
and 2 weeks of future planned work)
Monthly (part of item #1)

48 hours after conpletion

of each shi pnent

3 nmonths after
execution of suppl emental
agreenment nodification 174+96

Del i very Date

10 days prior to SCR

Modi fication 174

30 days after date of
executi on of
Modi fi cation 182;

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350 Page 15
Attachnent 2 Part C
New for Sunnyvale Facility

125. NPOESS | nstrunent Accommodation A SOW 19. 2 10 July 1998
Study Reports
126. Reser ved
127. Parts ldentification List (PIL)
a. PIL I PAR 5.3; 5.3.2 10 Contract nod 319 +120 days.
b. As-built Parts List (ABPL) I PAR 5.3; 5.3.2 10 At Preship Review
128. “Speci al Changes” Monthly Status CCR
Repor t I Clause C.2 3 20'" of each nonth S
488
129. Atl as Test Procedures R S5.2.7.2 le As generated (Display on NAGE
Page accessi bl e through Graphics
Work Station)
130. Sof tware Confi guration
Managenent Pl an
Draft A S6. 5 2 February 2000
Fi nal A S6. 5 2 June 2000
le Updat es as generated

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.




NAS5- 30350
Attachnment 2 Part C

Item

130.

131.

132.

133

134

Descri ption
Sof tware Confi guration
Managenment Pl an
Dr af t

Fi nal

ATNAGE Upgr ade
Docunent ati on

a. Requirenents
b. Inmplenentation Plan

c. Software
Docunent ati on

d. Training Mteri al

e. Hardware Mi ntenance
Manual

Conmand and Tel enetry
Li sts

Trak Oscill ator
| mpl ement ati on Pl an

| DR Package

Action
Requi r ed

Ref . Qy.

S6. 5
S6. 5

le
$10.5. 1. 5e
S$10.5. 1. 5e
S$10.5. 1. le
$10.5. 1.
S$10.5. 1.
S5.2.2 2

Delivery Date

February 2000
June 2000

Updat es as generated

45 days from ATP for ATNAGE upgrade
bui I ds

45 days from ATP for ATNAGE upgrade
bui I ds

24 nonths after ATP

24 nonths after ATP

24 nonths after ATP

For NOAA- KLMN\N : Revision at PER Final at
PSR and as updated

1 nonth after | DR

2 weeks prior to IDR

Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use.
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CCR1808
Mod 500

CCR 1943
MOD 527

CCR 1943
MOD 527

CCR 1943
MOD 527

CCR1893
Mod 489

CCR1880A
Mod 510



	B. Shipping Instructions
	Building 6 Room S201
	Final										75/1e		call up plus 90 days

	Report Closeout (MR form)	actions as part of DR database submittal

